



Date: March 23, 2025

Attn: Serge Koenig

RE: County Farm Hydrant Addition

We are pleased to submit the following proposal for work at the County Farm on SR154. In general, permitting fees or service fees from utilities or government agencies are not included unless noted otherwise. Proposal is valid for 30 days from date, proposal may be extended at our discretion. Any material escalations up to date of acceptance are excluded. This proposal supersedes any prior issued proposals unless specifically agreed by KCI.

Hydrant Addition - \$1,950

Furnish labor and materials complete in accordance with specifications as follows:

1. Furnish and install new waterline for exterior hydrant.
 - a. Approx 120' line length, minimum 5' bury
 - b. Tie-in to existing underground poly waterline adjacent to pump house.
 - c. Install new underground shutoff water hydrant.
 - d. Backfill and grade work area complete, no seeding and mulching included.

Notice of Lien Rights:

As required by the Wisconsin Construction Lien Law. The builder hereby notifies owner that persons or businesses furnishing labor or materials for the construction on owner's land may have lien rights on owner's land and building(s) if not paid. Those entitled to lien rights, in additions to the undersigned builder, are those who contract directly with the owner or those who give the owner notice within 60 days after they first furnish labor or materials for the construction. Accordingly, owner probably will receive notice from those who furnish labor and/or materials for the construction and should give a copy of each notice received to his/her mortgage lender (if any). Builder agrees to cooperate with the owner and owner's lender (if any) to see that all potential lien claimants are duly paid.

Owner's Signature

Date of Acceptance

Please contact us if you have any questions.

Kinsman Construction Inc.
KinsmanConstructionInc@gmail.com
608-985-8035