

LEC Roof Top C1 & C2 Replacement

| Vendor | Rooftop Unit | Electrical/BAS Controls | Total | | Project total |
|------------------|--------------------|-------------------------|--------------------|--|---------------|
| Complete Contols | \$79,500.00 | \$6,250.00 | \$85,750.00 | | \$85,750.00 |
| Johnson Controls | \$91,780.00 | \$0.00 | \$91,780.00 | | \$98,030.00 |
| Pointon Htg & AC | \$74,983.00 | \$0.00 | \$74,983.00 | | \$81,233.00 |
| NAMI | Did not meet Specs | 0 | Did not meet Specs | | |