



640 25<sup>th</sup> Ave. North  
Wisconsin Rapids, WI 54495  
(715) 887.4400  
Fax (715) 887.3330

804 North 4<sup>th</sup> Avenue  
Edgar, WI 54426  
(715) 301.1670  
Fax (715) 352.2370

425 Holton Avenue  
Sparta, WI 54656

## Proposal

Sauk County Clerk  
Sauk County West Square Building  
505 Broadway  
Baraboo, Wisconsin 53913

Revision: 1  
Date: 11/28/17  
Proposal Number: 1712032

**Subject:** Improved Operation and Energy Efficiency LEC

### Acknowledge Addendum1, dated 11/22/17

Complete Control Inc. will provide the Siemens DDC as per issued RFP, dated November 14<sup>th</sup>, 2017. All associated installation materials, programming and engineering labor to complete the Siemens Control System is included in this proposal.

- Includes updates to the following building management systems:	Price Detail
o Item #1: Update and test software under direction of Commissioning agent:	\$14,250.00
o Item #2: Variable Volume Variable Pressure Control: ▪ Does NOT include field panel update if data collection routines exceed panel memory.	\$ 1,375.00
o Item #3: Correction of Boiler Reset Schedule & Sequencing Operation:	\$ 2,640.00
o Item #4: Provision of Variable Speed Drives (ABB) on Boiler Primary Pumps	\$ 9,750.00
o Item #5: Provision of Dedicated Outdoor air Temperature Sensor:	\$ 1,325.00
o Item #6: Rebalance Energy Recovery Units (ERU)	<u>\$ 4,150.00</u>
<b>Base Bid</b>	<b>(\$33,450.00)</b>

We are pleased to provide the following alternates as described in the RFP and Addendum #1.

o Alternate LEC#1: Demand Limited of Chiller Systems via Utility pulse input:	<b>ADD: \$ 4,975.00</b>
▪ Alternate1A: Demand Limit of Chiller Systems via PV System pulse input	<b>ADD \$ 4,975.00</b>
o Alternate LEC#2: Update Siemens GUI software to Windows 10 compatibility	<b>ADD: \$26,750.00</b>
o Alternate WS#1: Provide (16) hrs. of General Tech. Support for JCI GUI assistance	<b>ADD: \$ 2,350.00</b>

### Not Included:

- o Contract of Test and Balance Contractor
- o Test and balance materials
- o Replacement of any BAS field device/panel which:
  - Cannot support data collection routines due to panel memory constraints
  - Fails to communicate and/or becomes non-responsive during updates and modifications

Proposal Accepted:  
Complete Control, Inc. is authorized to proceed.

Proposal Submitted:  
Complete Control, Inc.

<b>Buyer</b>	_____	<b>Seller</b>	Complete Control Inc.
<b>By</b>	_____	<b>By</b>	Daniel Korn
<b>Title</b>	_____	<b>Title</b>	Sales Manager
<b>Date</b>	_____	<b>Date</b>	11/28/17

Temperature Control & Energy Management Specialists



---

**640 25<sup>th</sup> Ave. North**  
**Wisconsin Rapids, WI 54495**  
**(715) 887.4400**  
**Fax (715) 887.3330**

**804 North 4<sup>th</sup> Avenue**  
**Edgar, WI 54426**  
**(715) 301.1670**  
**Fax (715) 352.2370**

**425 Holton Avenue**  
**Sparta, WI 54656**