		RFP Opening	Courthouse Security Upgrade					
			ening Date:	4/3/2018				
Bidder	CH Camera Upgrade	PELCO Integration	Courtroom Cameras	CH/WS Page System	WS replacement Cameras	WS Added Cams	Lump Sum	Other
CEC	\$17,844.00	\$10,259.00	\$17,090.00	\$62,000.00	\$12,726.00	\$13,544.00	\$133,463.00	\$0.00
CODE RED	\$39,119.00	\$19,408.00	\$2,554.00	\$107,811.00	\$7,017.00	\$3,760.00	\$179,669.00	\$0.00
IMPERIAL	\$18,508.00	\$9,398.00	\$4,051.00	\$114,315.00	\$11,341.00	\$11,938.00	\$169,551.00	\$0.00
OMNI	\$34,727.00	\$9,495.00	\$3,165.00	\$25,750.00	\$7,110.00	\$9,495.00	\$97,655.00	\$7,913.00
PTI	\$71,348.00	\$6,211.00	\$3,556.00	\$36,375.00	\$11,046.00	\$7,770.00	\$136,306.00	\$0.00

Present for Bid Opening: